G R S 58]

Previous references

File No 24-16

1917.

(Oct)

Serial Nos (60, 61, 72, 25

Later references

Destroy Preserve

GENERAL AND REVENUE SECRETARIAT

✓

Serial Nos. 60, 61, 72, 25

Part B for Sept 17

SUBJECT.

Estimate for layout (Water Supply, Fire-Cocks & Fountains in the Chamundi Extension) Mysore City

---

No 1481-83 & 6 9 17 To the Chief Engr.

I am returns the estimate

GS
26.11.17

W D 1551—GPE—20,000—18-12-15

[G R. S. 11] 1916-17

GENERAL AND REVENUE SECRETARIAT

(Mel)

NOTES.

File No 24-16

FILE HEADING

Estimates for works in the Mysore City

From

The Chairman, City Improvement Trust Bd Mysore

No. 6352 Dated 19th June 1917 Received 20th June 1917

Diary No. 3767	Enclos 2 Reports 2 Spare Copies 2 Blue prints 1 Proceedings	Serial No 10

BRIEF ABSTRACT OF LETTER

Solicits sanction to an estimate for Rs 41,217 for laying water supply pipe lines and for erecting public fountains — item (d) of the estimate sanctioned in G.O. No. 7322-5 dy 30th March 1916, Mel 24-15-76 the cost being met from a provn of Rs 20,000 for the layout in the current years budget of the Trust Bd.

NOTES AND ORDERS

For orders with a draft G.O. sanctioning

28/6/17 Rw Secy

2nd member & Dewan

26/6

27 6 17

Norm—First Sheet.

7394/28 6 17

WD 1288—GPB—60 000—1 12-16—S.

[G R. S III 2]

Laying out of pipe lines in Chetnahalli extension

General and Revenue Secretariat | Ml. File No 24 of 1916

Serial No

2 There is not a word of explanation for the large increase in the estimate above the amount originally provided for this item A brief note may be obtained from the Chairman, through Chief Engineer, in explanation

3 It is also irregular to start the work in anticipation of sanction to the estimate

4 The Chairman may alsolbe requested to state how far, in view of existing conditions, the rough estimate for the lay-out of the extension is likely to be exceeded

11 7 17

5 Return requested within a month.

6 Draft calling for a reply in a fortnight.

12 7 17

— 13.7.17

7 A draft letter to the chairman is put up

12/7/17

8 For approval

13/7

Rev Secy

9 Issue - Remind by D O if the reply is not recd on the due date

14 7

Note—Contn. sheet

3767

WD 1288—GPB—60 000—1-12-16—S.

R S III-2]

General and Revenue Secretariat | ml File No 24 of 1916

Serial No	
	10 No reply has yet been received from either the Chief Engineer or the ~~Engineer~~ Chairman even after the issue of a D.O. reminder to the latter 11/8/17 11 The Chairman was asked to state when the reply may be expected This was on the 1st inst. No reply has been received. He will be reminded again. 12 Sub. for information with ref. to the order at para 5. (Dewan) 13/8/17
	13. Secy 20 8 17
72	From the Chief Engineer for Irrigation No 8886 dt 15 8 17 Explains that the original estimate of 15,875 represented 20% of the total estimated amount for cutting & forming roads, constructing storm water drains and laying out pipe sewers in the Chamundi Extensions based on the data for similar provisions to Dodhalagere & the new Idiga Extensions sanctioned in 1904 & 1905 that the increase rep

Dead by Dewan

Pass shd be attended to & the file then put up as marked

902/15 8 17

NOTE—Contn sheet

476

WD 1933—GPB—60,[illegible]—1 12-16—S.

G R S III 2]

General and Revenue Secretariat

Md File No 24 of 1916

Serial No.

represents the increase of price in materials owing to abnormal ~~[illegible]~~ conditions on account of war & solicits early sanction

For orders with reference to paras 2, 3 & 4

With reference to the Dewan's direction in para 4, the Chairman reports that it is not possible at this stage to say how much the estimate for laying out the extension is likely to exceed on the whole but that he expects that a major portion of the amount provided for water supply can be met from the General Savings under other subheads

2

MM 23/8/17 Rec'd

MC 23/8

25 8 17

2nd member & Dewan.

3/8 27 8-17

Where something may arise under the circumstances reported

12/8 29 8 17

Agreed 3 9 17

Issue

Note—Contn. sheet

W1) 1283—GRB—65 000—1 12-16—

G R S III-2)

General and Revenue Secretariat. | Irl File No 24 of 1918

Serial No	
74.	To the Chief Engr for Irrign, Rs 1480 of 6 9 17 ~~To for scrutiny & very early return~~ the estimate received with Ll 63.
75	To the Chief Engr, Chairman, Cf Impl Irrst Bd & Comptr, Rs 1481-3 of 6 9 17 — Sanctions the estimate for Rs 41,217 received with Ll 60

Note—Contn. sheet

Immediate.

Mb 24-16-60

Telegraphic Address *Stateworks*

No 6352

MYSORE P W DEPARTMENT

CENTRAL OFFICE

Bangalore, 8th June 191 7

30 JUN 1917

From Rajasabhabhushana

KARPUR SHRINIVASRAO Esq, B Sc LCE. M.R.A.S

Chief Engineer of Mysore,

Bangalore

FUND. 29 JUN 1917

2a3767

To

B. Rameswamiyya, Esq, B.A., B.L.,

Secretary to the Government of Mysore,

Revenue Department, Bangalore.

Sir,

With reference to G.O.7322-5/Ml.24-15-76 dated the 30th March 1916 sanctioning an estimate amounting to Rs1,12,348 for laying out the Ghitnahalli Extension in the Mysore City, I have the honor to forward, for favour of very early sanction an estimate amounting to Rs41,217 for layingout water supply pipe lines and for erecting public fountains item No."D" of the G.O quoted above received from the Chairman Mysore City Improvement Trust Boar .

2. The reports of the Executive Engineer, Water Supply Division and of the Chairman of Trust Board explain the works proposed to be carried out and included in the estimate.

3. The Superintending Engineer, Southern Circle, has been authorized to take up the work at once pending formal sanction to the estimate.

4. There is a provision of Rs20,000 for the lay out of the

WEGHTS-CAT-CAT-CAT

MYSORE P. W. DEPARTMENT.

No.

From

THE CHIEF ENGINEER OF MYSORE,

Bangalore.

To

Dated Bangalore

Despatched

Enclosure No.

Subject

extension in the Trust Board Budget Estimate for 1916-17.

I have the honour to be,

Sir,

Your most obedient servant,

R V Sundaramma

For Chief Engineer of Mysore.

J.R

1417

M R S V1—G/32]

SUBJECT .. Pipe lines in Chetnahalli Extension Mysore City

Diary No of letter replied to 3767

Section Ml
File No 24
Serial No

GENERAL AND REVENUE SECRETARIAT
(IV)
the 191

No 333
Ml 24-15-16 71 dy 14-7-17

Date of issue ~~Mar 15-7-17~~ 14-7-17

Signed by M. S. T. Rosario Iyengar

To

The Chairman,
City Improvement Trust Bd,
Mysore

Sir

With reference to the estimate for Rs 41,217 for laying out water supply pipe lines &c in the Chamundi Extension of the Mysore City as a part of the general Estimate for Rs 1,12,348 sanctioned in GO No 7322-5 dy 30 3 16 Ml 24-15-76 (received with Chief Engineers letter No 6352 dy 19th June 1917), I am—

over

directed to observe that there is not no explanation for the large increase in the estimate above the amount originally provided for the item and that it is also irregular to start the work in anticipation of sanction to the Estimate.

I am therefore directed to request you to submit thro' the Chief Engineer so as to reach the Secretariat within a fortnight from the date of this letter, a brief note in explanation of the Estimate in question as also how far in view of the existing conditions the rough estimate for the layout of the extension is likely to be exceeded.

List of enclosures

I have &c

Sd/- 14/7/17

Superintendent

(forwarded with compliments)

Copy to the Chief Engineer of Imperial for information & favour of necessary action.

Sd/- 14/7/17

Superintendent

Copied by 334 16

Examined by

W Dec-G-E CO ICO-15 11 16

G R S V1—G/32]

SUBJECT

Diary No of letter replied to

GENERAL AND REVENUE SECRETARIAT
( )
the *191*

Date of issue 16-9-17

Signed by Dr. A Ramaswamy

Section
File No
Serial No

D.O. No 926 - Gen 817

Dear Mr. Cumberbatch,

The brief note of explanation regarding the increase in the Estimate for water supply projects in the Chamundi Extension, Mysore etc called for in ~~my~~ this office D.O. No 833/Ret. 24-16-171 dated 14.9.17, and reminded in my D.O. No 645/Ret dated 1.9.17, is immediately required. Would you kindly expedite it, or say what delays its submission as already noted in my letter of the 12th instant.

Yours sincerely

over

J. G. Cumberbatch Esqr
Chairman, City Improvement Trust Board
Mysore

645

General and Revenue Secretariat,
Dated Bangalore, the 18 - 1917.

Dear Mr. Lakshman Rao,

~~I am desired to request you that~~ The brief note of explanation regarding the ~~large~~ increase in the Estimate for ~~laying~~ water-supply pipe-lines in the Chamundi Extension, Mysore City, called for in my official letter No.333/M1.24-16-171 dated 14th July 1917, ~~may be supplied without further delay and the fact intimated to me.~~ is required urgently.

Should any delay be anticipated the probable date on which a final reply in the matter may be expected in the Secretariat may be kindly intimated to me.

Yours sincerely,

Would you kindly expedite? & if there is likely to be any delay, please let me know when I may expect it.

Yrs truly
31/7/17

1 5/8

G R S VI—G/32]

SUBJECT

Diary No of letter replied to

GENERAL AND REVENUE SECRETARIAT
( )
, the *191*

Date of issue 16-4-17

Signed by Dr P Ramaswamy

Section
File No
Serial No

D.O. No 926-Genl. -dt. 8.4.17

My dear Mr. Lukhoram,

The brief note of explanation regarding the increase in the Estimate for water supply pipes-laying in the Chamundi Extension, by one of which called for in my D.O. No. 833/Genl. 24-16-171 dated 14.7.17, and reminded in my D.O. No. 645/Genl. dated 1.8.17, is immediately required.

Would you kindly expedite it, or say what delay its submission as already asked in my letter of the 1st instant.

Yours sincerely

over

To
J. G. Lukhoram Esq. B.A.
Chairman, City Improvement Trust Board
Mysore

W D 4138—GPB—500—24 7 17

Telegraphic Address *Stateworks*

No 9886

MYSORE P W DEPARTMENT

Mysore City Improvement Trust Board,

Chairman's Office,

Dated Mysore, the 15th August 1917.

Dear Sir,

In reply to your D.O.letter No.926/Ml. dated the 14th instant, regarding the increase in the estimate for water supply Pipe Line in the Chamundi extension, Mysore City, I have to inform you that the report in explanation of the said estimate was forwarded to the Chief Engineer of Mysore, with this office letter No 130-E 7/C.238 of 16-17 dated the 8th August 1917, as suggested in para 2 of your letter No.333/Ml.24-16 dated the 14th July 1917. Copies of the said letter to the Chief Engineer, and the report that accompanied it are enclosed herein for reference.

Yours sincerely,

B.Ramaswamiah, Esq., B.A ,B.L.,

Secretary to the Government of of H H the

Maharaja of Mysore, Revenue Department

W D 4 188—GPS—500—24-7 17

191

MYSORE P W DEPARTMENT

No

From

THE CHIEF ENGINEER OF MYSORE,

Bangalore

To

Dated Bangalore, *191*

Despatched

Enclosure No

Subject

regard to increase in prices of materials and consequently it amounts to Rs 41,217 against the original provision of Rs 15,875.

5. Under the circumstances, I solicit the favour of early sanction to the estimate.

I have the honour to be,

Sir,

Your most obedient servant,

Chief Engineer for Irrigation.

Estimate No 1" Encl to H/7

Water Supply Division.

Estimate of Cost of laying C I mains to the Thannuda or Chatnahally Extension, Ingpore

Details	Per	Rate			Qty	Cost		
4" to 2½" C I branch	No	8	"	"	2	16	"	"
3" to 2½" —do—	"	8	"	"	2	16	"	"
2½" to 2½" —do—	"	8	"	"	20	160	"	"
2½" C I Bends	"	7	8	"	16	120	"	"
2" Plugs	"	1	8	"	1	2	"	"
4" Cast Iron Collars	"	4	"		2	8	"	"
3" —do—	"	4	"	"	2	8	"	"
2½" —do—	"	4	"	"	20	80	"	"
4" C. I Valve	"	50	"		1	50	"	"
3" C I Valve	"	45	"		1	45	"	"
2½" C I Valve	"	40	"	"	8	320	"	"
2½" C I pipes Each 9' long at 88 lbs per pipe	Cwt	12	10	"	2004-4	25305	"	60
Total						26122		10
Earth work 22960×2½×2½ = 143500 Cft	Cyd	"	3	"	5315	996	9	"
4", 3" & 2½" C I cuts	No	"	4	"	300	45	"	"
4", 3" & 2½" Lead joints	"	1	4	"	250	313	"	"
Laying 2½" C I pipe line	Cwt	"	8	"	2004-4	1002	3	2
Valve Cisterns including Covering Slabs	No	30	"	"	10	300	"	"
Fixing Valves	"	2	"	"	10	20	"	"
Total labour & materials						28828	13	"
Establishment-Charges at 17½%						4945	"	"
Tools & plant-Charges at ½%						144	2	3
Grand total Rs						33417	15	11
					or	33418	"	"

Countersigned
J. Lakshmanadas
Chairman

Sd/ g. John Bhore
Executive Engineer
Water Supply Division

"Estimate no 2"

Water Supply Division

Estimate of cost of erecting C.I. fountains in Chamundi Extension or Chathanahally Extension at Mysore

Details		Rs	Rate		Qty	Cost		
1" Galvd	pipes	Rft	.	7	2	4400	1970	13 4
1" "	Bend	no	"	11	6	43	30	14 6
1" Galvd	Cock	"	8	10	"	43	370	14 "
1" "	Elbows	"	"	11	6	300	215	10 "
1" Check nut-		"	"	5	9	43	15	7 3
1" Spare collars		"	"	4	7	43	12	5 1
1" to 3/4 Reducing collars		"	.	9	2	43	24	10 2
3/4" waste not- bib cock		"	18			43	774	"
C.I. Fountain		"	20	"	"	43	860	" "
Total							4274	10 4
Earthwork 4400 x 1½ x 1½ = 9900		Cyd	"	3	.	367	68	13 "
Main bores		Each	1	4	"	43	53	12 "
1" Galvd nuts		"	"	3	.	400	45	" "
Laying 1" Galvd pipes		Rft	.	"	6	4400	137	8 "
Fixing C I fountain		no	3	.	"	43	129	. "
Constructing gland clock with C I Road box		"	5	.	"	43	215	" "
Total labour & materials						Rs	4953	11 4
Establishment- Charges @ 17½%							858	2 5
Tools & plant- @ ½%							24	8 4
Grand Total Rupees							5836	8 1
							or	
						Rs	5836	. .

I submit as above

[sd/] John Bhore
Executive Engineer
Water Supply Division

Water Supply Division

Abstract -

Items of work	Total Amount	Remarks
1) Laying C.I Mains in Chaumuri Extension or Chatnahally Extension	33418 " "	
2) Erecting C.I Fountains in Chaumuri Extension or Chatnahally Extension for the use of Public	5836 " "	
Total Rupees	39254 " "	
Contingencies at 5 percent	1963 " "	
Grand Total Rupees	41217 " "	

Sd/ John Bhore
Executive Engineer
Water Supply Division.

Countersigned
Illegible
Chairman

Copy of letter No.130-E.7/C.238 of 16-17 dated the 8th August 1917, from the Chairman, City Improvement Trust Board, Mysore, to the Chief Engineer of Mysore, Bangalore.

With reference to para 2 of letter No.333/M1 24-16 dated the 14th July 1917 from the Secretary to Government, Revenue Department, directing me to submit through you a brief report in explanation of the estimate for Rs.41,217/- for laying out water supply pipe lines etc., to the Chamundi extension of the Mysore City, I have the honour to submit the same as called for therein and to request that the estimate in question pending sanction before Government may kindly be got sanctioned and the fact communicated to me at an early date

2 It is not possible at this stage to say how much the estimate for laying out the extension is likely to exceed on the whole It is expected however that a major portion of the amount provided for "Water supply" can be met from the General savings under other sub-heads of the estimate sanctioned for the formation of this extension.

Sd/-T Lukshmana Rao,

C h a i r m a n

"C o p y"

T Lukshmana Rao

C h a i r m a n

N o t e.

Subject - Laying water mains and erecting fountains in the Chamundi extension at Mysore.

-:o:o:o:o:o:o.o -

A provision of Rs.15,875/- was made for this item in the estimate submitted with this office letter No 42 of ~~this~~ 9th July 1915 to the Chief Engineer. This provision represented 20 per cent of the estimated amount for ~~culling~~ cutting and forming roads, constructing storm water drains and laying out pipe sewers, as in the case of certain previous estimates for similar works particularised below.-

1. Estimate for supplying water to the new Dodholgeri extension sanctioned in Government Order No 4846-7/Ml 168-4 dated the 24th ~~November~~ November 1904 was for Rs.8,572/- This amount formed 17.4 per cent of the amount of estimate viz , Rs.49,271/- sanctioned for the formation of this extension in Government Order No 4938-9/L F.106-3 dated the 8th June 1904.

2. The amount of estimate sanctioned in Government Order No 1207-9 Ml 16-05-2 dated the 3rd August 1905 for supplying water to New Idga extension was R 12,05

This formed 22 per cent of the amount of the estimate viz , Rs.54,490/- sanctioned for forming the Idga Extension, in Government Order No.7357-61/Ml.112-05-2 dated the 16th January 1906.

The detailed estimate sent up by the Executive Engineer, Water Supply Division was for Rs.41,217/- against the original provision of Rs.15,875/- for supplying water to the extension providing rates under the prevailing market value of materials,labour charges, as has been explained in my report accompanying the estimate submitted to the Chief Engineer with my number No.1322-E 52/C.238 of 16-17 dated the 19th March 1917.

Sd/- T.Lukshmana Rao,
Chairman

"C o p y"

T Lukshmana Rao

C h a i r m a n

B

GRS VI-71]

SUBJECT

Diary No of letter replied to 3767

Section Md
File No 24-16
Serial No

General and Revenue Secretariat
(IV)
, the 191

Proceedings of the Government of
His Highness the Maharaja of Mysore
Ex 6

Date of issue 7-917

Signed by Rao B. V. Rama Jayaprakash

Read — again,
G.O. no 7322-5 d 30 3 16
Md. 24-15-76
conveying sanction to an estimate for Rs 1,12,348 for laying out the Chetnahalli extension for the Mysore City the cost being met from the City Improvement Trust Fund

Read
Correspondence endorsing
letter no 8886 d 18 Sept 1917
Order Thereon — No
from the Chief Engineer of Mysore submitting an estimate (showing the present market rate for materials) for Rs 41,217 for laying out water supply pipe lines and for

May this be
i Printed?
ii treated as a standing order?
iii published in the Gazette English part?
iv translated?
v placed at the disposal of the press?
vi published in the Gazette Kannada part?

erecting public fountains - item
[Pub Water supply — Rs 15,875]
vide(s) of the estimate referred to
in the P.O. read above the cost being
met from the provision of Rs 20000
for the layout of the extension in
the current year's Budget of
the Town B°..

Order thereon. — No 11481-3 dated 9.17

Sanctioned

Sgt — dated 9.17

Office order to issue

To The Chief Engineer of Mysore
Returning the Estimate & plan

1. Chairman, City Improvement Town B°, Mysore.
2. Comptroller, Mysore Govt

List of enclosures

Copied by

Examined by